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October 18, 2018

GCBI Selection Committee
c/o Kerr-Tar Regional County of Governments
PO Box 709
Henderson, NC 27536

RE: RFP for Broadband Enhancement

Dear Selection Committee,

We would like to submit a proposal to Granville County for the Granville County Broadband Initiative (GCBI).  
We applaud your vision of inclusivity, high speed access, reliability, affordability, and customer service 
excellence as well as your determination to create your own next generation, broadband infrastructure! 
Foresite Group is confident that our comprehensive team, exceptional qualifications, proven approach, and 
passion for bridging the digital divide are the right fit for this project. 

Over the past few years, Foresite Group has worked with our partners and experts in the field to create a 
fully comprehensive “Gig City Program” that strives to foster innovation and transform neighborhoods. We 
want to be a part of your community on this journey of creating new lifestyles and driving job creation that 
can only be achieved through proper utility broadband connectivity.  From groundbreaking techniques to 
convert LiDAR and Ground Penetrating Radar (GPR) data into usable GIS data, to an automated, iterative, 
algorithmically driven design process, our team and our strategic partners are at the forefront of the industry. 
We would love to partner with Granville County in developing one of the most state of the art broadband 
markets in the US.

Please feel free to contact me with any questions about this proposal. Additionally, I encourage you to review 
additional information about our company at http://www.fg-inc.net/. 

Sincerely,
FORESITE GROUP, INC

EJ Smith
EJ Smith 
Business Development Leader
205.397.0370
esmith@fg-inc.net
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TECHNICAL PLAN

TECHNICAL PLAN
As the State of North Carolina aims to improve its broadband adoption rates and access to affordable service to all areas 
of the state by June 2021, the Broadband Infrastructure Office developed the initial Statewide Broadband Plan entitled 
“Connecting North Carolina” in 2106. The plan provides a review of critical broadband availability and adoption trends and 
the formulation of policy recommendations in specific issue areas including, Educational (K-12 Homework Gap), Economic 
Development, Telehealth, and Public Safety. The plan’s discussion of the key aspects of broadband development provides 
a roadmap for the public, stakeholders, and entities who are seeking guidance in deploying their respective projects. 

Foresite Group agrees with the Connecting North Carolina Broadband Plan with respect to better leveraging broadband 
infrastructure to enhance economic development in rural areas, workforce development, and small business adoption. 
We further agree that State and local government leaders can impact the broadband ecosystem by encouraging 
competition and empowering communities to act. Furthermore, we strongly agree with the findings that communities 
who are active in their planning and investment in broadband infrastructure positively impacts deployment and 
adoption. Lastly, we recognize the critical importance of communities partnering with private sector entities and ISPs to 
foster competition and subsequently more affordable service. 

Through Foresite Group’s approach for the Granville County broadband infrastructure project, we will assist the County’s 
implementation of various Connecting North Carolina recommendations including, but not limited to:

•       Leveraging existing federal, state, and philanthropic grants to help fund deployment,
•       Deployment of dark fiber strands,
•       Implementation of Dig Once policies,
•       Design and implementation of One Touch/Climb Once Policy for pole attachments,
•       Creation of partnerships to build out broadband in the community and within anchor institutions,
•       Improving existing and future data on North Carolina’s homework gap,
•       Enhancement and expand adoption initiatives targeted at students and parents,
•       Leveraging existing state agency small business and workforce development tools,
•       Encouraging communities to include broadband in the economic development plans,
•       Leveraging the Healthcare Connect Fund,
•       Deployment of broadband to all healthcare facilities,
•       Developing Public-Private Partnerships to increase infiltration of telehealth services into healthcare systems,
•       Continuing federal, state and local efforts to build a state-wide interoperable network, and
•       Pursuing funding for Next Generation 911 enhancements.

 
As the State of North Carolina’s Broadband Infrastructure Office continues to implement the Connecting North Carolina 
plan, we are committed to Granville County in its support of the vision and recommendations which will provide the 
foundation and support to deploy broadband and fiber network infrastructure and increase the likelihood to meet the 
goal and objective of providing affordable broadband accessibility by June 2021.

PROJECT APPROACH
TASK #1 - STRATEGY SESSION
Our team will conduct a kick-off meeting and on-site strategy session with the Granville County project stakeholders 
to discuss goals and objectives, best practices in designing, engineering, permitting, and constructing a fiber 
optic network. In partnership with Granville County, we will identify the technical and functional objectives of the 
project, establish lines of communication and confirm the details of the project RFI process and progress reporting 
protocols. Foresite Group’s senior network engineers and management team will provide the County with the 
necessary information to make an educated decision on how to complete the phased network build out in such a 
way as to facilitate future expansion in as cost effective a manner as possible. Our project team will coordinate with 
Granville County stakeholders to develop a Project Management Plan and Schedule for the GCBI.
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This Strategy Session will include aggregation of existing data on the region’s infrastructure, development of a 
plan to help decrease cost/increase speed of network deployment, and facilitation of discussions with 3rd party 
dark fiber or conduit owners. We will discuss the ideal construction methods for the various parts of the County, 
forecast smart meter demand, and discuss other potential Smart City applications made possible by the network.  
A discussion of existing or planned fiber assets or ongoing projects in the region that can be leveraged for joint 
build opportunities will also be had. We want to work with Granville County and its stakeholders to develop a plan 
to evaluate the current and future demand for broadband products and services.  

TASK #1.1 - IDENTIFY DEPLOYMENT APPROACH
With the evolution of fiber optic networks, there are several technical and financial options available to 
evaluate.  Recognizing that many community leaders do not have specialized knowledge or experience 
related to network planning, design and management, Foresite Group will gather information and provide 
guidance to the County regarding options for:
• Network Ownership
• Network management and operation
• Network architecture and serviceable scope
• Network market area boundaries

TASK #2 – FIELD DATA COLLECTION, MAKE- READY ENGINEERING (MRE), AND CRO ANALYSIS
Foresite Group’s LiDAR partner will collect field data in the market based on a high-level route created during the 
Preliminary design. Our Outside Plant Engineers will ride the route during the collection to create an initial Make 
Ready Engineering (MRE) pole assessment. The importance of this task cannot be understated. To get the overall 
cost of the network to 95% accuracy, the data we have must be 100% correct. This is a costly task up front but will 
save significant dollars in the long run. The need for this task is based solely on the quality of data the City/County 
can provide to Foresite Group, making this task negotiable. Once the data is collected, Foresite Group will extract 
the below features into a base map:
•     X, Y of Pole
•     Aerial Strand Heights and Clearances
•     Edge of Pavement
•     Back of Curb
•     Street Centerline
•     Bridge Outline
•     Waterway Edge
•     RR Centerline

Foresite Group will also use any 3rd party GIS data that is accurate and the LiDAR extracted features will be the 
means to gauge the accuracy of the existing land base data.  If any features need to be realigned those parties will 
be contacted to see if they are interested in having their data updated for a fee.

Foresite Group is exceedingly well versed with the ESRI platform including the architecture of Portal and ArcGIS 
Server, the uses and applications of ArcGIS Collector and Survey 123, as well as the advanced capabilities of 
ArcGIS Pro and traditional ArcGIS Desktop software. Foresite Group can work with, integrate with, and consult 
on modeling fiber directly in the ArcGIS platform, as well as fiber management solutions such as 3GIS, Vetro, OSP 
Insight, Intergraph, and ArcFM Fiber Manager. 

With any software platform, though, the information that comes out is only as accurate as the information that goes 
in. Foresite truly shines in adapting to, and creating, GIS workflows that promote accuracy across all environments 
while also allowing for easy transformation and interoperability of data. Foresite achieves these goals through a 
unique combination of systematic QA/QC procedures, experience, and proprietary tools. All of this to say, we can 
create a fiber/utility management platform and/or geodatabase for Granville County to efficiently map all data 
collected, acquired, or provided through the project duration.
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TASK #2.1 - PRE-CRO ANALYSIS
Foresite Group will complete a Pre-Construction Ride Out (Pre-CRO) to thoroughly analyze outside plant 
infrastructure placement for cost and schedule efficiency. Areas will be identified during LiDAR Extraction 
and Preliminary Design that were not visible in the underground environment or could not be collected 
due to being rear lot lines, or in cases where visible obstructions may block line of sight. These areas will be 
evaluated by desktop and then in the field if necessary to finalize the best constructible path. Foresite Group 
will then create a preliminary design and financial metrics.

TASK #2.2 - MAKE READY ASSESSMENT
Foresite Group will work with all pole owners in the region to establish streamlined MRE processes. We will 
perform visual analysis of all poles (within the design) during LiDAR Collection to establish usability and 
classify them into a category to best determine total MRE costs. These costs have been the downfall of many 
broadband projects, and we have therefore dedicated significant effort to creating a highly accurate and 
streamlined process to mitigate this risk with data driven engineering analysis.

TASK #3 – PRELIMINARY DESIGN
The objective of the preliminary design is to enable data driven analysis of the costs and major impacts including:
• Value engineering
• Active electronic equipment and sites
• The amount of fiber and equipment needed
• Ratio of underground and aerial network placement
• Long lead permit avoidance
• Minimization of necessary traffic control
• Constructability
• Ease of maintenance
• Minimization of utility strikes
 
The preliminary design will be produced using cutting-edge design software. Foresite Group will use all applicable 
GIS data provided, plus new data that is collected and then extracted during the LiDAR task.  This automated 
design software combines quantitative analysis with machine learning to generate designs that are optimized 
for cost efficient network deployment.  This reduces planning and design time with subsequent material and 
labor cost savings.  The software is fully customizable to accommodate design parameters for any type of network 
architecture.  Please note that the output will be more accurate with the most recent GIS data collected from 
multiple sources.

This GIS data is run through a fiber management software, to generate a preliminary design that is efficient, 
accurate, and reliable. While fiber management and analysis has not always been done in sophisticated spatial 
databases, Foresite Group aims to lead the industry with GIS based solutions for advanced spatial analytics, software 
integrations, and asset management as it applies to fiber inventories, maintenance, and administration.  GIS would 
not only play heavily in the initial designs for Granville County, but in all subsequent analyses and integrations.

TASK #4 – GRANT RESEARCH AND CONSULTING
From the initial phase of Granville County’s Fiber Network project through the final phase of development, Foresite 
Group will create a customized funding strategy to support implementation of key network elements including 
the upgrade and replacement of existing components as well as the construction of new infrastructure.
 
Foresite Group will undertake a two-phase federal grant identification and acquisition strategy with the goal of 
obtaining available grant resources to reduce upfront capital investment. By exploring these funding opportunities, 
Foresite Group will be able to leverage the Granville County Broadband Initiative funding invested in the Fiber 
Network into components such as planning, feasibility studies, and construction of network infrastructure. 
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Following the identification of available grant program funding, Foresite Group will coordinate with the County and 
the respective federal agencies to develop a detailed road map for applying for financial assistance. By coordinating 
early with key federal agencies, Granville County can maximize the amount of federal grant investment throughout 
all phases of the Fiber Network development. Furthermore, our team will coordinate with members of the U.S. 
Congressional delegation from North Carolina to provide periodic briefings on the project and to obtain letters of 
support for grant application submittals.
 
A critical aspect of our strategy will not only involve the utilization of available grant funding from Granville County 
Broadband Initiative, but the pursuit of federal grant funding for planning and construction of fiber network 
infrastructure as well. Through Foresite Group’s federal and state agency coordination and grant consultation efforts, 
Granville County will be well-positioned to take advantage of grant funding on an annual basis. By leveraging local 
capital investment with federal grant funding, Granville County will improve the anticipated Return on Investment 
and provides supplemental funding for additional improvements to other aspects of the Fiber Network. 
 
Our grant strategy process will include programs funded by the following federal agencies: 
• United States Department of Agriculture, 
• Federal Communications Commission, 
• United States Department of Housing and Urban Development, 
• United States Department of Commerce – Economic Development Administration, 
• Institute of Museum and Library Services, 
• Federal Reserve Bank, and 
• Appalachian Regional Commission
 
Additionally, our firm has been actively monitoring and identifying opportunities to participate in the forthcoming 
e-Connectivity Pilot Program from the USDA. Our team will work diligently to identify eligible projects that are 
consistent with the County’s strategic plan for broadband network development with the goal of acquiring funding 
to accelerate the deployment and service to underserved areas in Granville County. 
 
As Granville County’s Fiber Network is implemented and refined, Foresite Group will explore additional avenues 
for federal grant funding traditionally allocated for roadway, water, sanitary sewer and electrical infrastructure to 
further enhance the potential of obtaining funding to support the network plan implementation. For example, 
Foresite Group can assist Municipalities and Utility Systems within Granville County in applying for Clean and 
Drinking Water State Revolving Funds to improve water and sanitary sewer lines and include enhanced SCADA 
and Automatic Meter Readers that can tie into the Fiber Network. Through this integration, these entities can 
monitor and respond to problems such as line breaks, leaks and maintenance to enhance the delivery of services 
to residents and businesses.

TASK #5 – DEMAND AGGREGATION STUDY
Foresite Group has partnered with the Swedish company, COS Systems; we will use the COS Service Zones Demand 
Aggregation platform to aggregate real time data from both residents and businesses.  COS Service Zones is 
more than a survey but uses a “Fiberhood” approach to build community engagement on a neighborhood by 
neighborhood level. It uses the power of social media and local “Champions” to spread the awareness about the 
project, and with word-of-mouth, communicates the value of a locally-owned broadband network.  With this 
platform, Foresite Group will be able to survey the community to evaluate demand among the residents and local 
businesses to justify a network investment. Because the data will be provided by the future subscribers, there are 
no estimates involved, but rather real-time factual data from the very customers that will generate the revenue 
to assure that the project has a sound payback period.  The survey will reach public and private stakeholders to 
ensure the entire community is engaged.
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After the initial survey phase, the same platform can be used to sign customers up using the “Fiberhood” concept. 
The County will be organized into neighborhoods with individual take-rate targets, driving the residents to 
encourage their neighbors to sign up. Customer demand information can be used to communicate rate of return 
value to investors, and service providers. When used for more than the survey phase, it will not only indicate 
a potential market penetration, but allow customers to subscribe neighborhood by neighborhood prior to 
deployment, greatly reducing the economic risk.  The County can then use these take rates to determine which 
areas will provide the highest ROI at the quickest rates. Some models that have proven to work include using the 
finances from high take rate areas to later build out the lower take rate areas.  If an alternative business model is 
desired, a phased deployment can be implemented where the next area will be built only if the take-rates are good 
enough.

TASK #6 - COMPREHENSIVE BUSINESS PLAN CREATION AND DETAILED FINANCIAL MODELS 
Foresite Group’s management team will create a detailed business plan to provide Granville County with the 
necessary information to make an educated decision on how to build out your network and bring high speeds 
to your community. We will deliver a final comprehensive master plan with detailed financial information on how 
to deploy broadband services to each business and residence in the City. There are many avenues to consider 
for funding a project of this scope and the exact blend of financial sources can only be determined once the 
data is compiled into a master plan. Foresite Group will provide our recommended funding options as well as the 
following:
•     Standardized specifications for infrastructure placement in the Right of Way
•     Creation of Dig Once Policy or similar ordinance
•     Create guidelines and templates for construction typical drawings
•     Estimated budget and schedule for design build
•     Demand aggregated study results
•     Phased build out approach
•     Broadband deployment strategies and use of 3rd party infrastructure
•     Network management, operation and maintenance – long term solution and benefits
•     Network marketability – interconnection solution and services
•     Greenfield growth
•     Economic and community impact
•     Network database recommendations
•     Funding recommendations (including grant opportunities)
•     Detailed Financial Pro Formas (please see a sample pro-forma in Appendix B)
•     Multiple business model options

Foresite Group’s newly founded affiliate company, Avata Networks, can also play a significant 
role in funding the network either wholly privately, or through a Public Private Partnership. Avata 
Networks was created to build and own last mile network infrastructure in places Foresite Group, 
through our engineering market assessment process, has identified as viable business opportunities.  

Avata Networks’ favored approach is the Open Access model, as it is both the most consumer-friendly model in 
existence as well as uniquely enabling a whole host of smart city application use cases.  It is additionally beneficial 
in its separation of the network infrastructure from the services provided across it, as this allows for entities like 
counties and municipalities to collect revenue from the infrastructure without the headache of delivering services 
to customers. The specifics of how Avata can play a role in funding the network deployment can be discussed at 
length during the initial strategy session and revisited throughout the life of the project. 
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BROADBAND COVERAGE MAP
This is the proposed possible coverage area for a 5 ring network: Franklin, Granville, and Vance Counties would all be 
connected by one Central Ring with all of the highest concentrated population areas connected. 

The blue points below are telecom and service locations provided by the Kerr-Tar COG. By connecting all of the High-
Density population areas, most of those sites can be connected within these rings. Laterals and connections to the 
backbone can be run later, or the backbone can be expanded as needed.
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McKenzie Park, an MDU area design example in Granville County, NC; going from aerial to underground after crossing 

West River Rd. All fiber drops would be underground to the home.
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PROJECT IMPLEMENTATION TIMELINE & PERFORMANCE MILESTONES

week 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18

TASK #1 - STRATEGY SESSION

In-Person Meeting

Identify Deployment Approach

TASK #2 - FIELD DATA COLLECTION, MAKE READY ENGINEERING (MRE) AND (CRO) ANALYSIS

LiDAR Field Collection

LiDAR Data Extraction

Data Organization

ROK Server Creation

Field Package for CRO and MREA

Pre-CRO Analysis

Make Ready Assessment

Final Report Creation - Final

TASK #3 - PRELIMINARY DESIGN

Auto Design Software

Auto Design Rules Creation

Auto Design Execution

Bill of Materials Creation

TASK #4 - GRANT RESEARCH AND CONSULTING

Funding Strategy Session

Federal Grant Research

Development Evaluation of Opportunities

Financial Assistance Application Preparation

Agency Coordination

TASK #5 - DEMAND AGGREGATION STUDY

Demand Aggregation Software

Demand Aggregation Survey and Study

Demand Aggregation/Assessment Management

TASK #6 - COMPREHENSIVE BUSINESS PLAN CREATION AND DETAILED FINANCIAL MODELS

Standards Creation and Recommendations

Dig Once and Other Policy Recommendations

High Level Schedule Creation

Deployment Strategy

Network Management and O&M Solutions

Pro-Forma Creation

Business Model Creation

Final Deliverables
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SERVICE OFFERINGS
Our recommended service offering breakdown is 100 Mbps, 250 Mbps, and 1 Gbps, with the option to upgrade to 
10 Gbps with minimal cost difficulty as consumer electronics capable of utilizing this much bandwidth become more 
commonly available. Service pricing will be determined by the ISPs on the network, but because of the competitive 
environment fostered by open access, they will trend downward over time, as they have in every known open access 
network. The downward trend in price will flatten out and stabilize as the service price inches closer to the per household 
fee paid by the ISPs to utilize the network. The exact cost of this fee has yet to be determined for this market and will not 
be decided upon until engineering and financial due diligence are performed.

SERVICE COMMITMENTS
The County has requested the following Service Commitments

• 99.95% circuit uptime
• Frame/packet loss .50% commitment
• .50 ms Network Latency Commitment
• 10 ms Network Jitter Commitment
• Rate limiting and throttling will be reported to customer 
• Credits for outages according to the following schedule

And the following proposed guarantee of outages:
Length of Service Outage  Credit is the Following % of Monthly Recurring Cost
<2 hrs    No Credit
2 to 4 hrs    5%
>4 hrs but < 8 hrs   10%
>8 hrs but < 12 hrs  15%
>12 hrs but <16 hrs  20%
>16 hrs but <24 hrs  35%
>24 hrs    50%

Foresite group, and its partners, will work with the County to establish the respective service commitments required in 
the Terms and Conditions of our agreement.

TECHNICAL SYSTEM EXPLANATION
Please see Appendix A for the technical information regarding our products and services. Equipment will be determined 
upon award of contract.
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ROLES & RESPONSIBILITIES

Foresite Group will perform all network design and outside plant engineering functions for the project, and will oversee 
vendors and partners as they perform their various tasks throughout the process. For example, as outlined in our technical 
approach, we partner with a firm called COS for demand aggregation, and Continental Mapping for the collection of 
LiDAR data. We have worked closely with these and other partners in a variety of geographies and types of projects, 
and have strong working relationships with them. While we work closely with partners providing other aspects of this 
network deployment, including construction and testing, network operations and management, customer support, 
and marketing, these are areas in which it may be beneficial to your community to select these vendors through a 
competitive bidding process, as there may be local companies better suited to providing these services. Foresite Group’s 
role would then be to assist in the selection of these vendors including the issuance of RFPs on behalf of the County as 
well as direct Construction Management and quality assurance, as-built documentation, etc. 

When taking on a project of this scope, our mode of operations is to establish a small local field office staffed by at 
minimum a local project manager who will serve as the point of contact for Foresite Group and our vendors.  In our 
role as the PMO for the project, part of our responsibility includes coordinating between construction vendors and 
the material manufacturers and suppliers of the various components necessary to build a network. This is why we 
are especially pleased to highlight our partnership with Corning, which will not only streamline our supply chain and 
ensure the right materials are available at the right phases of construction, but also ensure that the physical cables and 
associated hardware are engineered and manufactured in North Carolina.

The below chart visually depicts our workflow for network deployment as well as the roles and responsibilities of the 
various parties. Please note that the red boxes simply imply hitherto unspecified vendors, and that the vendor providing 
network operations and maintenance will likely not be the same as the one selected to physically construct the network.

Foresite Group Network Build Out Work FlowForesite Group Network Build Out Work Flow
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Full Network Build OutFull Network Build Out

Strategy Session
2-5 Days

LiDAR Collection
1-2 Weeks

LiDAR Extraction
2-4 Weeks

Preliminary Design
2-3 Weeks

Business Plan
2-3 Weeks Go/No Go

Construction Ride 
Out

Detailed Design and 
Construction 

Package Creation

Permit Package 
Creation – Standard 
and Long Lead/PE 

Stamped

Make Ready 
Engineering

Approved 
Drawings/

Permits

Construction 
Management and 

Inspection
As-Built Posting

Operate and 
Maintain

COS Service Zones
3-6 Months

Make Ready 
Assessment and Pre-

CRO Analysis
3-4 Weeks

Schedule Creation 
and Priority List of 

Addresses

Green – Foresite 
Group and the Client 
or Network Owner

Blue – Foresite 
Group, Other 

Engineering Partner 
or Sub-Contractor

Red – Construction 
General Contractor Black – COS

Schedule will 
dictate durations 

beginning at 
Detailed Design



Granville County Broadband Enhancement RFP  |  Foresite Group, Inc. 14

MANAGEMENT & STAFFING

KEY PERSONNEL

BRIAN SNIDER bsnider@fg-inc.net
Network Design Practice Area Leader
Birmingham, AL

EXPERIENCE
Brian is the Network Design Practice Area Leader. He has a degree from Troy University in Business Administration and 
Management and an Associates Degree in Drafting and Design from ITT Technical Institute, Bessemer. He brings over 14 
years of experience and has worked his way through every aspect of Network Design. He has built his Network Design 
team and organization through innovative approaches and out of the box thinking while allowing his employees the 
freedom to create a structure for success.  He has organized and managed projects of every size and has a passion for 
connecting all users to proper broadband as we move into this new technology age.

ROLE AND RESPONSIBILITY
Brian’s initial role is handling contractual items including purchase and change orders. He transitions the operational oversight 
to his core management staff once initial tasks are completed and then serves as an escalation point of contact while working 
with project stake holders to insure budget is maintained and timelines are completed on schedule. He also provides 
assistance for future RFP planning for construction or implementing work flow changes for implementing design efficiencies. 

•  BROOMFIELD, CO BROADBAND MASTER PLAN – PRACTICE AREA LEADER
• BRECKENRIDGE, CO BROADBAND MARKET ASSESSMENT – PRACTICE AREA LEADER
•  NEW ORLEANS, LA BROADBAND MARKET ASSESSMENT – PRACTICE AREA LEADER
•  GOOGLE FIBER – AUSTIN, SAN ANTONIO, AND SALT LAKE CITY BUILDS – DIRECTOR OF FIBER DELIVERY
•  MASTEC – SEATTLE, CLEVELAND, NASHVILLE AND KNOXVILLE – 5G INFRASTRUCTURE ENGINEERING AND 

CONSTRUCTION – PRACTICE AREA LEADER
•  AT&T – COLUMBUS, OH – LIGHTGIG ENGINEERING – PRACTICE AREA LEADER
•  HUNTSVILLE UTILITIES – FIBER TO HOME INFRASTRUCTURE WITH LEASE TO GOOGLE FIBER – PRACTICE AREA 

LEE COMER lcomer@fg-inc.net
Network Design Division Director
Birmingham, AL

EXPERIENCE
Lee brings over 20 years of experience as a designer, supervisor, and project manager in the telecommunications industry. Lee 
earned his Bachelors and Masters of Industrial Design from Auburn University. Starting as a services technician, he progressed 
through various roles of responsibility and leadership including OSP Network Designer, Special Services Network Manager, 
Construction Supervisor, Senior Project Manager (PLS/U-verse), and Senior OSP Design Manager. He translates his knowledge 
of design, construction, and installation of communication networks into a comprehensive program.

ROLE AND RESPONSIBILITY
Lee is a technical liaison to ensure that needs and requirements are achieved or exceeded, coordinating with all stakeholders through 
the process of identifying necessary information, resources, and deliverables. Lee manages services from partners including but not 
limited to: data collection and coordination, market research, economic assessment and guidance, network design, architecture and 
service provision, integrated systems and technologies, etc., in support of the assessment, planning and design effort.

• MASTEC – AUSTIN, TX – SENIOR PROJECT MANAGER
Managed city-wide Gigabit-per-second FTTH design project, including: client relationship and reporting, subject matter expert, 
coordination with local engineering and permitting, internal operations/deliverables/quality assurance applicable to Network 
Planning, Make Ready Engineering, GIS database reconciliation, Construction documentation, and As-built recording. 
• AT&T – PROJECT LIGHTSPEED SOUTHEAST - SENIOR PROJECT MANAGER
Managed final design and data coordination for U-Verse project, covering Southeast District (AL, FL, LA, MS). Included 
coordination with field resources, managing production through contract services, internal tracking and deliverables.
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EJ SMITH esmith@fg-inc.net
Network Design Business Development Leader
Birmingham, AL

EXPERIENCE
EJ is a Business Development Leader with over 10 years of GIS experience in IT, Defense/ Intelligence, and the Oil/ Gas 
industries. He has a Bachelors in History from Samford University, holds an MDiv, an MA in Intercultural Studies, and holds 
certifications in ArcGIS and the use of SalesForce.

ROLE AND RESPONSIBILITY
EJ will work with the Database Project Managers and production staff to provide and maintain all GIS information 
needed. He will also work with the County staff to ensure all GIS data that is available is gathered and captured for this 
project. 

• GOOGLE FIBER – SAN ANTONIO CITY BUILDS – PROJECT COORDINATOR
Coordinated day to day info of project progress with end customer. Collected and analyzed data for missing information 
and updates.
• AT&T – PROJECT LIGHTGIG SOUTHEAST – GIS ANALYST
Managed collection of all data for project preparation. Prepared and developed first drafts of preparation/planning process 
with team.
• ENERGEN OIL-WELL GIS DATABASE PROJECT - GIS SERVER MANAGER
Maintained data for thousands of active and inactive oil wells in Texas, New Mexico, and Louisiana. Responsible for all 
backups and data integrity.
• DIGITALGLOBE - WORLDWIDE DEFENSE PROJECTS - BUSINESS INTELLIGENCE MANAGER
Lead all Domestic Defense Sales (Federal, State, and Local) funnels, prepared and analyzed sales data using SalesForce and 
Google Earth, and was responsible for the creation of maps and data used in daily collection planning.

EXPERIENCE
Drew is a senior project manager and Business Development Leader. He has a degree from Jacksonville State university in 
Business Administration. Drew brings over 10 years of construction and engineering experience to his role with Foresite 
Group. Starting as an Outside Plant Technician, he progressed through various roles of responsibility and leadership including 
OSP Network Designer, Construction and Engineering Project Manager, Call Center Manager, Construction Supervisor, Senior 
Project Manager and Senior OSP Design Manager. He translates his knowledge of design, construction, and installation of 
communication networks into a comprehensive program. Drew is passionate about creating efficiencies between all aspects 
of Fiber Network Design. 

ROLE AND RESPONSIBILITY
Drew is the senior project manager that will ensure that needs and requirements are achieved or exceeded, coordinating 
with all stakeholders through the process of identifying necessary information, resources, and deliverables. Drew manages 
services from partners including but not limited to: data collection and coordination, market research, economic assessment 
and guidance, network design, architecture and service provision, integrated systems and technologies, etc., in support of the 
assessment, planning and design effort.

• AT&T – MULTIPLE MARKETS SOUTH EAST AND MID-WEST – LIGHTGIG ENGINEERING – SENIOR PROJECT 
MANAGER

• MASTEC – SEATTLE, CLEVELAND, NASHVILLE AND KNOXVILLE – 5G INFRASTRUCTURE ENGINEERING AND 
CONSTRUCTION – MAKE READY PROJECT MANAGER

• HUNTSVILLE UTILITIES – FIBER TO HOME INFRASTRUCTURE WITH LEASE TO GOOGLE FIBER – SENIOR 
PROJECT      MANAGER

DREW HOUSAND dhousand@fg-inc.net
Network Design Senior Project Manager
Birmingham, AL
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RENE GONZALEZ rgonzalez@fg-inc.net
Grant Development Services
Austin, TX

EXPERIENCE
Rene Gonzalez is a Business Development Leader for the Network Design team at Foresite Group in Texas. He has 15 years 
of experience in project development, governmental consulting, grant writing and project management of State and 
Federally-funded infrastructure projects in South and Central Texas. He has worked in both the private and governmental 
sectors, which provides a unique understanding to strategically align the needs of clients with opportunities to leverage 
financial assistance from the federal government. Over the course of his career he has assisted various municipalities 
and government entities on obtaining over $38 million in grant funding for critical infrastructure projects.
• HAZARD MITIGATION ACTION PLAN - ROBSTOWN, TX - PROJECT MANAGER
Research and analysis of Disaster Mitigation Act, FEMA regulations and Hazard Mitigation Plan requirements/elements, 
City coordination, public involvement, and development, prioritization, and implementation of mitigation actions.
• MATIANA ORTIZ SANITARY SEWER REHAB - ROBSTOWN, TX - PROJECT MANAGEMENT SUPPORT
Project Coordination and support during the planning, design, and construction phases. The project, funded by the 
Clean Water State Revolving Fund project included the replacement of sanitary sewer lines and manholes.
• BEACH ACCESS IMPROVEMENTS - SOUTH PADRE ISLAND, TX - PROJECT MANAGEMENT SUPPORT
Funded by the GLO’s Coastal Management Program consist of public beach and ADA compliance enhancements at 
the Pearl Hotel and Seaside Circle.
ROLE AND RESPONSIBILITY
Rene’s role for the proposed project will be focused on State and Federal Grant application development and 
coordination with the respective agencies. Rene’s vast knowledge of state and federal programs and experience with 
drainage, water and wastewater infrastructure development will provide a great benefit to the project team and its 
beneficiaries. Rene also will assist with local, state, and federal agency coordination where necessary to mitigate project 
delays and enhance communication between stakeholders.

CONTRACTORS - PROCUREMENT/DEPLOYMENT
In expectation for the increased demand for network materials and equipment, Foresite Group and our partners have 
intentionally developed relationships with globally recognized manufacturers and providers of conduit and patch 
panels such as Clearfield, vaults and closures such as Channell, conduit and innerduct such as Duraline and Maxxcell, 
and active electronic equipment from Nokia, Calix and Fujitsu.

For this proposal, we are especially proud to partner with Corning Optical Communications as our fiber optic cable 
provider for this project. Corning, as a company, has delivered over one billion kilometers of optical fiber. That is one-
third of the total global supply, and enough fiber to circle the globe 25,000x’s. Not only is Corning the pre-eminent 
manufacturer of fiber-optics in the world, all of the cable and associated products for this project can be manufactured 
at their facilities locally in North Carolina then distributed to us from our friends at Corning by our friends at Graybar.

Foresite Group has strong expertise in the areas of outside plant engineering and construction project management 
and oversight, but our ability to integrate the right technological, manufacturing, distribution, and construction 
partners is also a critical core competency. In the deployment of a county wide network, there are numerous logistical 
and supply chain issues that must be navigated in precisely the right way to ensure the project stays on time and on 
budget, and Foresite Group and our constellation of partners are experienced in just this sort of deployment scenario. 
With these relationships, which are built on past successes working together, Foresite Group can ensure dependability 
and sustainability of the network, while reducing delays in material availability and deliverability.

Despite all this, Foresite Group will work in conjunction with the County to determine the right construction partners 
for this project, and will meet all local, State, and Federal requirements for performance bonding, DBE outreach and 
involvement, and competitive bidding and procurement through the requisite RFP processes. We will then work 
closely with the selected contractor(s) to ensure project engineering and safety standards are adhered to, and that the 
installed plant is properly and accurately cataloged in the “as-built” documentation.
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NORTH CAROLINA BOARD OF EXAMINERS

FOR ENGINEERS AND SURVEYORS

4601 Six Forks Rd  Suite 310

Raleigh, North Carolina 27609

C-3052

Foresite Group, Inc.

3740 Davinci Court, Ste 100

Peachtree Corners, GA 30092

This is to Certify that: 

This authorization must be renewed annually, and expires on June 30, 2019

License No. :

Foresite Group, Inc. is licensed with the North Carolina Board of Examiners for Engineers and Surveyors, and is 

authorized to practice engineering under the provisions of Chapter 89C and 55B of the General Statutes of North 

Carolina.

Issued 06/06/2018

POST IN PLACE OF BUSINESS

THE NORTH CAROLINA BOARD OF 

EXAMINERS FOR ENGINEERS

AND SURVEYORS

Executive Director

Telephone

(919) 791-2000

FAX

(919) 791-2012

EMAIL Address

ncbels@ncbels.org

WEB Site

www.ncbels.org
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PROJECT BUDGET

TASK #1 - KICK-OFF MEETING AND PROJECT MANAGEMENT PLAN
Sub Task Employee/Subcontractor Hours/Volume Total
Strategy Session - In Person Meeting Practice Leader 3 hr $750.00
Strategy Session - In Person Meeting Division Director 3 hr $555.00
Strategy Session - In Person Meeting Director of Technology 3 hr $495.00
Strategy Session - In Person Meeting Business Development Leader 3 hr $420.00
Strategy Session - In Person Meeting Project Manager 3 hr $420.00
Identify Deployment Approach Practice Leader 3 hr $750.00

TOTAL $3,390.00
 

TASK #2 - FIELD DATA COLLECTION, MAKE READY ENGINEERING (MRE) AND CONSTRUCTION RIDE OUT (CRO) ANALYSIS
Sub Task Employee/Subcontractor Hours/Volume Total
LiDAR Field Collection Continental Mapping - Subcontractor 3241920 ft $32,419.20
LiDAR Data Extraction Continental Mapping - Subcontractor 3241920 ft $64,838.40
Data Organization Senior GIS Manager 32 hr $3,840.00
ROK Server Creation ArcViewer 6 months $7,500.00
Field Package for CRO and MREA Project Manager 8 hr $1,120.00
Pre-CRO Analysis Project Manager 24 hr $3,360.00
Make Ready Assessment Project Manager 24 hr $3,360.00

Final Report Creation - Final Project Coordinator 8 hr $800.00

TOTAL $117,237.60

TASK #3 - PRELIMINARY DESIGN
Sub Task Employee/Subcontractor Hours/Volume Total
Auto Design Software Comsof - Subcontractor 1 $1,200.00
Auto Design Rules Creation Project Manager 16 hr $2,240.00
Auto Design Execution Comsof - Subcontractor 24198 pts $21,778.00
Bill of Materials Creation Project Manager 20 hr $2,800.00

TOTAL $28,018.00

TASK #4 - GRANT RESEARCH AND CONSULTING
Sub Task Employee/Subcontractor Hours/Volume Total
Funding Strategy Session Business Development Leader 40 hr $2,000.00
State and Federal Grant Research Grant Development Consultant (Foresite Group) 40 hr $5,000.00
Development of Project Opportunities Business Development Leader 80 hr $8,000.00
Financial Assistance Application Preparation Business Development Leader 320 hr $27,500.00
Agency Coordination Project Manager 40 hr $5,000.00

TOTAL $47,500.00
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TASK #5 - DEMAND AGGREGATION STUDY
Sub Task Employee/Subcontractor Hours/Volume Total
Demand Aggregation Software Subcontractor 1 $6,600.00
Demand Aggregation Survey and Study Subcontractor 6 months $5,850.00
Demand Aggregation/Assessment Management Project Manager 160 hr $22,400.00

TOTAL $34,850.00
 

TASK #6 - COMPREHENSIVE BUSINESS PLAN CREATION AND DETAILED FINANCIAL MODELS
Sub Task Employee/Subcontractor Hours/Volume Total
Standards Creation and Recommendations Project Manager 4 hr $560.00
Dig Once and Other Policy Recommendations Practice Area Leader 4 hr $1,000.00
High Level Schedule Creation Project Coordinator 16 hr $1,600.00
Deployment Strategy Director of Technology 40 hr $6,600.00
Network Management and O&M Solutions Manager of Technology 40 hr $6,600.00
Pro-Forma Creation Practice Leader 40 hr $10,000.00
Business Model Creation Project Manager 40 hr $5,600.00

Final Deliverables Project Coordinator 16 hr $1,600.00

TOTAL $33,560.00

Total Project Cost $264,555.60
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ORGANIZATIONAL INFORMATION

ORGANIZATIONAL STRUCTURE

COMPANY NAME Foresite Group, Inc.

HEADQUARTERS ADDRESS 3740 Davinci Court, Suite 100, Peachtree Corners, GA 30092

PROJECT OFFICE ADDRESS 2101 Magnolia Avenue South, Suite 100, Birmingham, AL 35205

WEBSITE www.fg-inc.net

HISTORY
Foresite Group was founded on January 24, 2003 in Norcross, GA. We are a privately held, S-Corporation with over 180 
associates in 14 offices nationwide. Foresite Group provides civil engineering, graphic design, landscape architecture, 
fiber/network design, structural engineering, transportation, wireless services, and grant development services. Since 
2003, we have completed over 5,500 projects for public and private clients throughout the country. For the past 15 
years we have seen a tremendous amount of growth and diversity of service. 

Our Network Design Division specializes in large-scale FTTx projects including: Market Research/Assessment, Planning, 
Project Management, Network Design, Make Ready Engineering, Permitting, and Construction Support (PMO, 
construction drawings, materials coordination, quality control, and “As Built” documentation). Our relationships with 
key technology, software, and construction partners in the fiber optic industry complement our ability to produce a very 
high-quality design, with accelerated speed to market, and reduced material and labor costs.

With a staff of professionally licensed engineers, Foresite Group can support design and construction activities with 
right of way permitting, long lead permitting, traffic control planning, streets/grounds/sidewalk restoration and 
improvement, hut site planning and preparation, underground construction, make ready engineering, testing, as-built 
record keeping, and overall PMO. By inviting employees with multiple skill sets to invest their expertise in each project, 
our engineers effectively communicate and collaborate with our partners and customers to produce the best solution. 
We identify project shortcomings from the beginning and are proactive in mitigating challenges from the start. 

OUR OVERALL PHILOSOPHY
The customer comes first. Foresite Group prides itself on being responsive to our Clients. We return phone calls and 
voicemails within 24 hours, and 95% of those responses are on the same day. We may not immediately have an answer 
to your questions, but we will let you know we are working for you on attaining those answers and will give a schedule 
of when to expect them. As a company, we take pride in our unique culture of continual idea generation and the pursuit 
of growth opportunities via creativity and collaboration. Our core values as a company – clients, service, people, culture, 
form the foundation on which we perform our work and conduct ourselves. 

OUR PARTNERSHIP PHILOSOPHY
Foresite Group intentionally develops relationships with partners and vendors to augment and enhance our services. 
Our partners can be mobilized based on the final agreed upon strategy to provide full turnkey delivery – including 
not only planning, design, and construction, but also capital financial investment, network operations, and service 
provisioning. Not only does this create a strong strategic position to ensure complete and timely deliverables, but it also 
continually exposes us to the latest technologies and innovations in our industry. 
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10/4/2018 North Carolina Secretary of State Search Results

https://www.sosnc.gov/online_services/search/Business_Registration_Results 1/1

Reg Office 
176 Mine Lake Court, Suite 100  
Raleigh, NC 27615

Reg Mailing 
176 Mine Lake Court, Suite 100  
Raleigh, NC 27615

Mailing 
5185 Peachtree Pkwy., Suite 240  
Norcross, GA 30092

Principal Office 
5185 Peachtree Pkwy., Suite 240  
Norcross, GA 30092

• Upload a PDF Filing • Order a Document Online • Add Entity to My Email Notification List • View
Filings

Professional Corporation  

Legal Name 
Foresite Group, Inc.

Information

SosId: 0908175 
Status: Current-Active 
Annual Report Status: Not Applicable 
Citizenship: Foreign 
Date Formed: 4/13/2007 
State of Incorporation: 
GA 
Registered Agent: NC Corporate Connection, Inc.

Addresses

Professions

Engineering services
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RELEVANT EXPERIENCE

#1 MEDINA COUNTY FIBER NETWORK
Foresite Group is working with Medina County, Ohio to build last mile connectivity to the towns and cities located off 
Medina County Fiber Network - a middle mile ring built by the county to connect businesses and county facilities in 
the region. Foresite Group is completing a Market Assessment/Feasibility Plan for the County, which we will then begin 
building last mile Open Access networks in 2 cities to start. Foresite Group encourages the City of Solon to contact David 
Corrado for more information on this project.

LOCATION
Medina County, OH

SIZE (SQ MILES)
423 sq. miles (Medina County)

DATES OF SERVICES
August 2018 to December 2018

REFERENCE 
Medina County Fiber Network - David Corrado, CEO
144 N Broadway, Medina, OH 44256
330.722.9215
dcorrado@fibercounty.com

#2 TOWN OF BRECKENRIDGE
Foresite Group is working with the Town of Breckenridge to conduct a Market Assessment to determine construction costs 
for a city-wide build to all homes, businesses, and town facilities. They are utilizing automated design software combined 
with LiDAR Collection to derive these costs at a 95% accuracy. To help derive these costs they are partnering with COS 
Systems to launch a demand aggregation study which will determine the take rates of the citizens and businesses. The 
construction costs plus the take rates will give the Town a predetermined ROI spanning over a number of years. We will 
create multiple business plans to provide to the Town options for a broadband strategic plan which they can then decide 
which direction they would like to go.

LOCATION
Breckenridge, Colorado

SIZE (SQ MILES)
~6.0 sq mi

DATES OF SERVICES
January 2018 to present

REFERENCE 
Town of Breckenridge - Brian Waldes, Director of Finance
150 Ski Hill Road
Breckenridge, CO 80424
970.453.3382
brianw@townofbreckenridge.com

#3 CITY & COUNTY OF BROOMFIELD
Foresite Group is working with the City and County of Broomfield to conduct a Market Assessment to determine construction 
costs for an institutional network and for a city-wide build. They are utilizing automated design software to derive these 
costs at a 95% accuracy. We also helped the City and County of Broomfield create a Dig Once Ordinance. Our team created 
multiple business plans to provide to the City options for a broadband strategic plan from which they can decide their right 
path forward. Services provided by Foresite Group include On-site strategy session, preliminary design and capital cost 
analysis, market assessment portfolio creation, and master fiber development plan.

LOCATION
Broomfield, Colorado

SIZE (SQ MILES)
~33.5 sq mi

DATES OF SERVICES
September 2017 - March 2018

REFERENCE 
City and County of Broomfield - Ernesto Chavez
One DesCombes Drive, Broomfield, CO 80020
303-438-6241
echavez@broomfield.org
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#4 HUNTSVILLE UTILITIES
Huntsville Utilities has designated fibers for their own use and “smart city” applications while leasing a portion to Google 
Fiber.  Google will be providing the data content for all residents and businesses as a service provider.  This network 
will be owned and operated by the City and act as another utility revenue stream in conjunction with their city owned 
electricity, water and gas services. Foresite Group is working with Huntsville Utilities to complete the design, engineering 
and construction support through the life of the project. Our design team is working with partners through the entire 
work flow including: Preliminary (Indicative Design), Construction Ride Out (CRO), Detailed Design, Construction Package 
Creation, Construction Support, As-Built Posting and Network Turnover.  Foresite Group is also consulting with Huntsville 
Utilities and other stakeholders on the implementation of “smart city” applications and other innovative use cases.

LOCATION
Huntsville, Alabama

SIZE (SQ MILES)
~214.52 sq mi
7.1 Million ft of Cable Design

DATES OF SERVICES
January 2017 to present

REFERENCE 
Huntsville Utilities - Stacy Cantrell, Vice President of Engineering
112 Spragins St NW, Huntsville, AL 35801
256-535-1312
stacy.cantrell@hsvutil.org

#5 CITY OF LAMPASAS MARKET ASSESSMENT
Foresite Group is working with the City of Lampasas to conduct a Market Assessment to determine construction costs for 
an institutional network and for a city-wide build. They are utilizing automated design software to derive these costs at a 
95% accuracy. Our team is also creating multiple business plans to provide to the City options for a broadband strategic 
plan. The City wants an Open Access Network to allow any number of service providers to offer Internet, VoIP, TV, and 
other services across their network encouraging healthy competition for all. Services provided by Foresite Group include 
On-site strategy session, preliminary design and capital cost analysis, and market assessment portfolio creation.

LOCATION
Lampasas, Texas

SIZE (SQ MILES)
~6.5 sq mi
200,000 ft

DATES OF SERVICES
December 2017 to present

REFERENCE 
City of Lampasas - Mandy Walsh, Director of Economic Development
312 E 3rd Street, Lampasas, TX 76550
972.983.1411
mandy@cityoflampasas.com

#6 FOUNDATION FOR LOUISIANA AND CITY OF NEW ORLEANS 
INSTITUTIONAL FIBER NETWORK
Foresite Group is working with Foundation for Louisiana to build an institutional fiber network to all City and Government 
buildings and provide capacity to serve local schools and libraries.  Foresite Group is also working with the Department of 
Public Works and the Sewerage and Water Board to place a fiber network to create wireless access points for smart meter 
data collection.  The overall network for the City initiative will be roughly 3-5 miles of fiber and conduit placement, while 
the SWB and DPW will be reconstructing almost every road and sewer line.  During the reconstruction and while the roads 
and sub-surface are opened, Foresite Group will be planning the placement of both conduit and fiber.  The intent is to 
serve the municipality buildings, but we will be sizing the fiber cables to serve all households for a possible future fiber to 
the home (FTTH) project.

LOCATION
New Orleans, Louisiana

SIZE (SQ MILES)
City build out – estimated conduit 
and fiber miles are currently in the 
planning stages

DATES OF SERVICES
March 2017 to present

REFERENCE 
Foundation for Louisiana - Tanya Gulliver-Garcia, Associate Director of Programs and Planning
4354 S Sherwood Forest Blvd, Suite 100, Baton Rouge, LA 70816
225-964-0049
tgarcia@foundationforlouisiana.org
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OPERATING FINANCES

While Foresite Group does not have audited financial statements, our financials are reviewed annually by an independent
CPA firm. Based on the review of our 2017 financials, the accountant found no material modifications necessary in order
for our financials to be in accordance with accounting principles generally accepted in the USA. Please see below for a 
commitment letter from our bank.

OWNERSHIP AND EQUITY CONVERSION ISSUES
During our market assessment process will outline the ownership and equity issues.  The Market assessment process will 
create the final ownership model through the proper analysis of all funding mechanisms and partnership structures.  We 
will create a proforma (see Appendix B) for the financial aspect of the project and a responsibility matrix for the overall 
partnership structure. 



Granville County Broadband Enhancement RFP  |  Foresite Group, Inc. 25

VENDOR CERTIFICATION
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02/02/2018

Sterling Seacrest Partners, Inc
P O Box 724137

Atlanta GA 31139

Katie Howell
(678)424-6510 (678)424-6559

khowell@sspins.com

Foresite Group Inc
3740 DaVinci Court, Suite 100

Peachtree Corners GA 30092

The Travelers Indemnity Company of America 25623
Travelers Property Casualty Insurance Company of
Travelers Property Casualty A++

36161
Travelers Indemnity Company A++ 25658
Travelers Indemnity of Conn A++ 25682
Travelers Casualty & Surety Co A++ 19038

18-19 Liability

A
Contractual Liab = $1,000,000

Y 680-006H998209 02/06/2018 02/06/2019

1,000,000
1,000,000
10,000
1,000,000
2,000,000
2,000,000

Employee BenefitsRetro
2-6-2006

1,000,000

B BA-8C36043A 02/06/2018 02/06/2019

1,000,000

Medical payments 5,000

C
10,000

Y CUP-3E216783 02/06/2018 02/06/2019
5,000,000
5,000,000

D N UB –0K196972 02/06/2018 02/06/2019
1,000,000
1,000,000
1,000,000

E
Cyber Liability

106573581 08/15/2017 08/15/2018
Each Occurence $1,000,000
Aggregate $1,000,000

For Information Only

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY
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02/08/2018

Risk Strategies Company
1255 Lakes Parkway
#105
Lawrenceville GA 30043

Ambroshia Patton
678-690-5995

ambroshia@crowfriedman.com

Foresite Group, Inc.
3740 Davinci Court
Suite 100
Peachtree Corners GA 30092

XL Specialty Insurance Company 37885

CL182855484

A
Professional Liability

DPR9921921 02/06/2018 02/06/2019 Each Claim $2,000,000
Annual Aggregate $3,000,000

Evidence of insurance Only.

For Information Only

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY
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APPENDIX A
Typical Corning Neighborhood Design Overview
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Typical Corning MDU Design Closeup
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APPENDIX B
Sample pro-forma


